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PROJECT DESCRIPTION
I. GENERAL

This project invelves tThe modification of existing Traffic Conirol
Signals with existing street lighting at +the following locations:

US 40 (Pulaski Hwy}) and Revolution Street
US 40 (Pulaski Hwy) and Lewis Lane
US 40 (Pulaski Hwy) and Otsego Street

The intersections are located in Harford Couh+y. Opticom
pre emption shall be installed at the above intersections.
US 40 (Pulaski Hwy) 1s assumed to run an east-west direction.

II. INTERSECTION OPERATION
Us 40 (Pulaski Hwy) and Revolution S5t

1. The intfersection shall continue to operate in a NEMA five phase. fully—-actuated
mode, with the US 40 (Pulaski Hwy) approaches running concurrentiy.
The Exclusive/Permissive left turn phase sha!l continue to be provided
for westbound approach of US 40 (Pulaski Hwy). Farside sampling stations
shail remain in operation on both legs of US 40 (Pulaski Hwy) at this
intersection. The Revolution St / Driveway approdaches shall also continue to
run concurrentiy. Pre emption shall be installed for +he US 40 (Pulaski Hwy)
westbound appraoch.

2. The Opticom Discriminator module shall be installed into the existing base mounted cabinet.
US 40 (Pulaski Hwy) and Lewis Lane

1. The intersection shall continue to opserate in a NEMA six phase, fully-actuated
mode., with the US 40 (Pulaski Hwy) approaches running ceoncurrently. Exclusive
lef+ +urn phases shall continue +o be provided for both appreaches of
US 40 (Pulaski Hwy). The Lewis Lane approaches shal!!l also continue to run
concurrently. Pre emption shall be installed for the US 40 (Pulaski Hwy)
westbound appraoch. Pre emption shall also be instailed for both approaches
of Lewis Lane.

2. The Opticom Discriminator module shall be installed intfo the existing base mounted cabinet.
US 40 (Pulagski Hwy) and DOtsego Street / MD 155 (Ohio Street)

1. The intersection shall continue to operate in g NEMA seven phase, fully-actuated
mode. with the US 40 (Pulaski Hwy) approaches running concurrently. Exclusive
left turn phases shall continue to be provided for both approaches of
US 40 (Pulaski Hwy). The DOtsego Street approaches shall also continue to run
concurrently. The MD 155 (Ohio Street) appragoch shall continue to operdate in
its won phase. Pre emption shall be installed for the US 40 (Pulaski Hwy)
eastbound appraoch. Pre emption shall also be instal led for the northbound approach
of Otsego Street and for +the MD 155 (Dhio Street) approach.

2. The Opticom Discriminator module shall be installed into the existing base mounted cabinet.
III. SPECIAL NOTES

1. The Contractor shall be responsible for terminating all signal cables.
to the appropriate terminals and shall properly label each cable.

2. All controller cabinet wiring will be performed by the S.H.A. Signal Shop
Contact Mr. Ed Rodenhizer at (410) 787-7652 seventy—two hours in
advance of intended work.

3. All underground and overhead utilities shown on these plans are schematic only
and may not be complete. The Contractor shall be responsible for notifying Miss Utility
prior to construction so +hat all utilities may be logated n the field. If +he Contractor
perceives that a conflict between the utilities and the traffic signal will occur. the
Contractor shall notify the Project Enginesr immediately sco that the conftlict may be resolved.

4, Instal lation of the Emitters shalll be the responsibility of the Susqusehanna Volunteer
Fire Department.

5. The Contractor shall deliver 3 emitters to Mr. Mark Gorham at Susquehanna Hoss Company
(410) 459-9371 (Cell).

The contact persons for District #4 are as follows:

Ms. Erin Kuhn
Assistant District Engineer - Traffic
Phone: (410) 321-2781

Mr. Andre Futreil
Assistant District Engineer — Maintenance
Phone: (410) 321-2761

M. Mike Pasquaiello
Assistant District Engineer — Utility
Phomae: (410) 321-2841

Mr. Richard L. Daff. Sr.
Chief, Traffic Operdtions Division
Phone: (410) 787-7630

M. Ed Rodenhizer

Chiefs Signal Operations Section
Phone: 410-T87~-7652

EQUIPMENT LIST

A. EQUIPMENT TO BE SUPPLIED BY S.H.A..

ITEM

NO. DESCRIPTICN QUANTITY
9571 Sheet gluminum signs to consist of: 21 SF

{mast garm or pole mount)

D3-2 “Revolutioon St (arrow)/ 2 EA
(arrow) Revolution St”sign,
(variable x 16”) (dual faced).

B. EQUIPMENT TO BE FURNISHED AND INSTALLED BY THE CONTRACTOR
ITEM
NQ. DESCRIPTICON QUANTITY
1001 Maintenance of traffic per 1 EA
assignment.
1003 Removal of existing permanent 1035 L.F.
pavement |ine markings
Any Width
5002 12" white lead free 380 L.F.

permansnt preformed
thermoplastic pavement
marking.

5003 24" white lead free 165 L.F.
permanent proformed
thermoplastic pavemen+t

marking.

8005 3M opticom #7664 3 EA
Discriminator module. 4 channel

8006 3M opticom emitter system 3 EA
T00 series.

8009 Adjust existing handhole to grade. 1 EA

8017 Remove and dispose of 1 EA

existing material & equipment
per assignment.

1760

8023 4 conductor opticon cable. 35 L.F.
8026 Schedule 80 rigid PVC conduit 120 L.F.

up to 4”- bored.
8047 Install overhead sign. 21 SF
8049 Opticom #721 detector eye. 85 EA
Neg. 5" yeilow lead free 600 L.F.

permanent preformed

thermoplastic pavement

marking.

C. EQUIPMENT TO BE REMOVED

Any signal equipmend removed by the Contractor shall
property of the Contractor.
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